
SECTION 01701


CONTRACT CLOSEOUT PROCEDURES

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

Notes:  This Section is intended to include closeout procedures and submittals.  Other closeout requirements are found in Sections 01710 through 01750 which should be used in concert with this Section.

This text relies on General Conditions Articles 10 and 11.

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

PART 1
GENERAL

1.01

REQUIREMENT INCLUDED

A.
Administrative provisions for Substantial completion and for Final Acceptance.

1.02

RELATED REQUIREMENTS

A.
Section  01010 - Summary of work.

B.
Section  01710 - Final Cleaning.

C.
Section  01720 - Project Record Documents.

D. Section  01740 - Warranties and Guarantees.

E.   
Section 01810 – Commissioning Requirements.

F.
Respective Technical/Specification Sections of Project Manual.

1.03

SUBSTANTIAL COMPLETION 

A. See General Conditions

B.
Commissioning must be complete, prior to Substantial Completion, unless otherwise approved.

1.04
COMMISSIONING COMPLETION

A.
Commissioning Completion is when all testing, adjusting, balancing ,and commissioning responsibilities of the Contractor (except for seasonal or approved deferred testing and controls training) are completed.  This includes for all systems, but is not limited to:

1.
Start-up and pre-functional checklist documentation completed and signed.

2.
Final approved Testing Adjusting and Balancing report submitted to FR.

3.
Completion of all functional testing, except as noted above.

4.
Required training of Owner personnel completed and approved, except as noted above.

5.
Approved O&M manuals submitted to FR.

6.
All identified deficiencies have been corrected or are approved by the Owner to be excepted from this milestone.

B.
The CA will determine when commissioning, as described above,  is complete and so advise the PM. 

1.05

FINAL COMPLETION - See General Conditions

1.06

REINSPECTION  FEES

A.
Should status of completion of work require reinspection by the Architect/Engineer and/or the Project Testing Laboratory, due to failure of work to comply with Contractor's claims on initial inspection, the Owner will deduct the amount of the Architect/Engineer and/or the Project Testing Laboratory compensation for reinspection services from final payment to Contractor.

1.07

CLOSEOUT SUBMITTALS

A.
Evidence of Compliance with Requirements of Governing Authori​ties:

1.
Certificate of Occupancy or Temporary Certificate of Occupancy at Substantial Completion.

2.
Certificates of Final Inspection required for [____][,] mechanical and electrical systems required at Substan​tial Completion.

3.
[___________________________________________________.]

B.
Project Record Documents:  Under provisions of Section 01720 by Substantial Completion.

C.
Warranties and Guarantees:  Under provisions of Section 01740 by Final Acceptance.

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

Edit the following section D(1) thru D(10) as needed to suit the projects.  Consult with the Project Manager.

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

D.
The Contractor shall prepare and submit a final actual cost breakdown based on the following category descriptions:

(1.)
LANDSCAPING

The costs of landscape materials including the costs of installation of trees, plants, sod and irrigation systems.

(2.)
BUILDINGS

All costs incident to construction of new buildings and improvements to existing structures.  Component items such as electrical wiring, plumbing and sewerage fixtures, central heating/ventilating/air conditioning system, fire sprinkler system, elevators and escalators, and any other improvements/additions that are a perma​nent part of the structure are also included in this category.

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

Note:
If the project is for the construction of more than one free standing building, (i.e. storage shed, utility shed, chiller building, or electrical vault) each must be valued separately.

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

(3).
(INTEGRATED) BUILDING EQUIPMENT

The costs of building systems or components which by their nature can not be classified as building or equipment.  Some examples of items in this classifica​tion are loading bridges, chiller plant equipment, tram shuttle cars, baggage sortation equipment, conveyor equipment, preconditioned air systems, 400 hertz systems, and incinerator equipment.

(4.)
(PORTABLE) FURNITURE, MACHINERY & EQUIPMENT

The following classes of items are included in this category:  office furniture and equipment, radio equipment, computer equipment, revenue control equip​ment, individual (window type) air conditioner units, all shop equipment and machinery.

A detailed listing including a description, model number, manufacturer, serial number (if any), together with original invoice and must be submitted to the MDAD  Accounting Division's Fixed Asset Section as part of the final cost breakdown.  Manufacturer's warranty informa​tion and operating manuals must also be turned over to MDAD Facilities Division.  The Finance Division's Fixed Asset Section will inventory these items upon turnover to the Owner.  Transfer of Title to office trailers must be made to the name of "Miami-Dade County, Florida" (2225 NW 72 Avenue, Miami, Florida  33122) and must be submitted to the MDAD Finance Division with the final costs breakdown.

(5.)
PAVED ROADS AND PARKING AREAS

All costs incident to the preparation, construction, and improvement of roadways and parking areas on the Airport.

(6.)
WATER AND SEWER SYSTEMS

The costs of constructing and equipping pumping sta​tions, and sewer processing plants.  Costs shall include cost of water meters and other fixed equipment.

(7.)
FIELD IMPROVEMENTS

All costs related to the purchase and construction of field lighting and runway lighting equipment, fencing, railroad spur tracks and other improvements not classi​fied as land, paved areas, water systems, or buildings.

(8.)
RUNWAYS, APRONS AND TAXIWAYS

The costs of construction and improvements of runways, aprons and taxiways.  The costs of aprons also includes aircraft fueling system piping and related fittings located thereunder.

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

Note:
Specify systems/equipment to be decommissioned, i.e. removed from service, including all ancillary impacts

* * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * * 

(9.)
DEMOLITION/DECOMMISSIONING

Costs associated with partial or complete demolition of above listed items.

List demolition cost of each building, by building number.

List decommissioning costs by Building Equipment, and Integrated Building Equipment.

(10.)
ENVIRONMENTAL CLEAN-UP

Costs associated with the removal, containment, and remuneration of contaminated soil, etc.

E.
Itemized List for Spare Parts and  Extra Stock, Keys and Keying Schedule:  Under provisions of Technical Specifications Section for finish hardware by Substantial Completion.

F.
Evidence of Payment and Release of Claims:  In accordance with the General Conditions and Subcontractor's Affidavit(s) of Satisfaction and/or Consent of Surety to Final Payment.

1.08

STATEMENT OF ADJUSTMENT OF ACCOUNTS - CERTIFICATE OF FINAL 

ACCEP​TANCE

A.
Owner will prepare Final Payment Certificate reflecting adjustment to Contract Amount indicating:

(1)
Original Contract Amount.

(2)
Change Orders.

(3)
Work Orders [Charges against Allowance Accounts.]

(4)
Deductions for uncorrected or deficient work.

(5)
Deductions for liquidated damages.

(6)
Additions for compensable excusable delays.

(7)
Deductions for reinspection fees.

(8)
Other adjustments to Contract Amount.

(9)
Total Contract Amount as adjusted.

B.
The Architect/Engineer will issue a final Change Order, if required, reflecting approved adjustments to Contract Amount not previously made by Change Orders.

1.09

BACKFLOW PREVENTER INSTALLATION REPORT

A.
Certify that the backflow prevention devices were installed by certified technicians and they are properly working.

B.
Copy of the backflow prevention device installers certifica​tions from the University of Florida Center for Training, Research and Education for Environmental Occupations (TREEO).

C.
Completed Backflow Preventer Installation Report (a copy of which is appended to this Section) shall be submitted prior to Substantial Completion. Originals are to be given to  MDAD Environmental Department

1.10

APPLICATION FOR FINAL PAYMENT CERTIFICATE

A.
Submit application for final Payment Certificate in accordance with provisions of General Conditions.

B.
Final Payment will not be made until the Contract Closeout Procedures have been completed and executed as specified above.

PART 2  
PRODUCTS

 

Not Used

PART 3
EXECUTION

Not Used

APPENDIX:
Backflow Preventer Installation Report


END OF SECTION

	
MIAMI-DADE AVIATION DEPARTMENT


BACKFLOW PREVENTER INSTALLATION REPORT

	INSTALLED BY (FIRM NAME): 

ADDRESS:


CONTACT PERSON:
                                                  PHONE:

DEVICE ADDRESS;
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no.
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	model no.
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of device
	date 

in​stalled

	
	
	
	serial no.
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	
	
	
	
	
	

	NAME OF PERSON CERTIFYING WORK: 

(attach a copy of certification statement indicating that each device is operating with required parameters and a copy of technician's certification from TREEO)

signature
date           

	REMARKS: 




(1)
TO BE ASSIGNED BY MDAD

(2)
REDUCE PRESSURE ZONE ASSEMBLY (RPZA); DOUBLE CHECK VALVE ASSEMBLY (DCVA);DOUBLE CHECK DETECTOR ASSEMBLY (DCDA); PRESSURE VACUUM BREAKER ASSEMBLY (PVSA)
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