

SIX MONTH ADVERTISEMENT FORECAST

For the Period 02/01/2026 to 07/01/2026

Contract Status: **Future**



Project Number	Contract Name	Estimated Advertise Date	Estimated Fee	Project Manager	Contact Info	Contract Type
7360/7040 CONTRACTS						
AA017B-2	MIA CENTRAL TERMINAL PUBLIC RESTROOMS MODERNIZATION PHASE B2, 8RR	May-26	\$3,194,811.00	J. Corral	305-876-8476	7360
V008F-5	MIA CC F REFURBISHMENT-3RD FLOOR RESTROOMS	Jun-26	\$2,180,796.00	L. Hernandez	305-869-3351	7360
CAPITAL IMPROVEMENT PROGRAM						
BA059A	MIA CENTRAL AND SOUTH TERMINAL BAG CLAIM OPTIMIZATION PHASE 2 (CD#11,12 &13) & 3(CD#9 &10)	Mar-26	\$17,243,476.00	R. Solorzano	305-876-7809	Open Bid
AB040A	MIA NTD BAGGAGE HANDLING SYSTEM MODIFICATIONS TO THE INLINE CBIS	Mar-26	\$106,614,016.00	M. Rodriguez	305-869-5530	Open Bid
CA004A	MIA CC F TO H INTERCONNECTOR	Mar-26	\$75,554,277.00	L. Kamaruddin	305-869-1044	Open Bid
BA001A	TMB NEW AGS III TAXILANE AND ACCESS ROAD	Mar-26	\$9,087,144.00	M. Riera	305-876-0596	Open Bid
W019A	MIA FUEL STORAGE FACILITY EXPANSION	Mar-26	\$53,354,987.00	J. Powell	305-876-0424	Open Bid
AC042A	OPF RUNWAY INCURSION MITIGATION (RIM) 3 and TWY and Y7	Apr-26	\$8,848,221.00	M.Tobon	305-869-1296	Open Bid
AA048A	MIA NORTH TERMINAL GATE OPTIMIZATION PHASE 1 & 2	Apr-26	\$51,421,700.00	M. Freire	305-869-3471	Open Bid
X133A	MIA TERMINAL D 3RD FL COMPUTER ROOM	Apr-26	\$6,633,477.00	M. Muñoz	305-869-3534	Open Bid
AA048B	MIA NORTH TERMINAL GATE INFRASTRUCTURE UPGRADES	Apr-26	\$29,974,182.00	M. Freire	305-869-3471	Open Bid
AB016A	MIA AOA PERIMETER SECURITY HARDENING PROGRAM	May-26	\$29,217,816.00	L. Livesay	305-869-5819	Open Bid
V008F-4	MIA Cc F REFURBISHMENT-ACCESS CONTROL AND CAMERA UPGRADES	May-26	\$8,020,823.00	L. Hernandez	305-869-3351	Open Bid
D105C-1B	MIA PARKING GARAGE STRUCTURAL REPAIRS	Jun-26	\$35,664,376.00	R. Lee	305-876-0764	Open Bid
DA009A	MIA BUILDING 3095 RECERTIFICATION	Jun-26	\$40,789,618.00	J. Ferreira	305-876-7322	Open Bid

Printed: 2/12/2026 10:26:45 AM

NOTE: Construction Budget Amounts are from Project Plans.

NOTE: For MDAD Projects Coordinated through DPM, Please refer to <http://www.miamidade.gov/Apps/ISD/DPMWW/FutureSolicitations.aspx/>

CONTRACT MEASURES:

BP = Bid Preference. NM = No Measures. SA = Set-Aside. SF = Selection Factor. SG = Subcontractor Goals. TSA = Trade Set-Aside.

TBD = To Be Determined. SBE-A/E = Small Business Enterprise-Architectural/Engineering. CSBE = Community Small Business Enterprise. CWP = Community Workforce Program.

DBE = Disadvantaged Business Enterprise. LSCR = Local Small Car Rental. LDB = Local Developing Business. SBE = Small Business Enterprise

SIX MONTH ADVERTISEMENT FORECAST

For the Period 02/01/2026 to 07/01/2026

Contract Status: **Future**



DESIGN-BUILD						
DA076A	MIA CENTRAL TERMINAL CC F BHS NEW PIERS AND CROSS OVER SOUTH	Feb-26	\$19,944,969.00	R. Cortiza	305-869-3342	Design Build
MCC-9-18						
DA095A	MIA CENTRAL TERMINAL CONCOURSE E DOOR SETS E4551,E4651 and E4656 REPLACEMENT	Feb-26	\$565,606.00	V. Camps	305-869-3684	MCC-9
AA058C	MIA FINANCE DIVISION OFFICE RELOCATION	Mar-26	\$2,739,722.00	M. Blanco	305-876-8344	MCC-9
PROFESSIONAL SERVICE AGREEMENT						
A25AV02	CAPITAL IMPROVEMENT SPECIALIZED SERVICES – FACILITIES MAINTENANCE	Feb-26	\$240,000.00	A. Oporto	305-869-3876	PSA
TBD	General Construction Design Survey Services	Mar-26	\$33,082,500.00	F. Pereira	305-869-1622	PSA
A25AV03	CAPITAL IMPROVEMENT SPECIALIZED SERVICES – FACILITIES DEVELOPMENT	Jun-26	\$137,843,750.00	F. Pereira	305-869-1622	PSA
Grand Total:			\$672,216,267.00			

Printed: 2/12/2026 10:26:45 AM

NOTE: Construction Budget Amounts are from Project Plans.

NOTE: For MDAD Projects Coordinated through DPM, Please refer to <http://www.miamidade.gov/Apps/ISD/DPMWW/FutureSolicitations.aspx/>

CONTRACT MEASURES:

BP = Bid Preference. NM = No Measures. SA = Set-Aside. SF = Selection Factor. SG = Subcontractor Goals. TSA = Trade Set-Aside.

TBD = To Be Determined. SBE-A/E = Small Business Enterprise-Architectural/Engineering. CSBE = Community Small Business Enterprise. CWP = Community Workforce Program.

DBE = Disadvantaged Business Enterprise. LSCR = Local Small Car Rental. LDB = Local Developing Business. SBE = Small Business Enterprise